ATTACHMENT E

Ruby Groundwater/Surface Water Interaction Model

Project Sponsor: Ruby Valley Conservation District

Contract Implementation Checklist:
QAPP Notice to Proceed and DEQ Approval
SAP Notice to Proceed and DEQ Approval

TAsSK 1 DESCRIPTION: MODFLOW MODELING AND FIELDWORK

Sub-task 1.1: Prepare MODFLOW Modeling QAPP

Sub-task 1.1 Description: Contractor will prepare a Quality Assurance Project
Plan (QAPP) prior to commencing model development and simulation. The
QAPP will be prepared following EPA’s Guidance on Developing Quality
Assurance Project Plans for Modeling Projects. The QAPP will include
information on the calibration-validation criteria for the modeling exercise,
objective functions used for model efficiency estimation, data quality objectives of
the project, acceptable output criteria for hydrology mass-balance calibration,
and other modeling-related quality assurance tenants It may also be necessary
to collect additional field/flow data for the effort. If this is the case, a Sampling
and Analysis (SAP) plan will be developed to guide the data collection effort. This
will be completed in accordance with DEQ requirements and must be approved
prior to the initiation of the modeling effort.

Once the QAPP is approved by Montana DEQ, modeling will commence, as
specified in sub tasks 1.2 part 1.3, to answer technical questions regarding water
balance and provide predictive insight into how changes in water management
will potentially affect the critical surface water features of the Ruby River and its
tributaries and wetlands. The goal will be to refine the water budget through
transient model runs to better understand the interaction of surface water and
groundwater, as well as the management changes that affect the hydrologic
balance of the area (e.qg., irrigation efficiency, new groundwater supplies,
changes in the vegetation cover, changes in irrigation water routing, increased
growth, etc.).

A Notice to Proceed Letter will be issued for sub-task 1.2 after the DEQ has
reviewed and approved the QAPP and associated planning documentation.



Sub-task 1.1 Deliverables: A QAPP detailing the proposed modeling effort.

Sub-task 1.1 Product Acceptance Criteria: DEQ approved QAPP. All
documents in both hard copy and electronic format must comply with the Water
Quiality Planning Bureau (WQPB) Document Requirements incorporated into this
agreement as Attachment C.

Sub-task 1.2: MODFLOW model setup, calibration, and
validation

Sub-task 1.2 Description: Contractor will compile all requisite datasets for the
MODFLOW simulation. The model will be setup to simulate groundwater
discharge and stream flow at the key locations in the lower watershed and it will
be calibrated to data collected and summarized in the Groundwater Management
Plan for the Ruby River Watershed. This data includes: (1) pertinent GIS data,
(2) well log and lithologic data, (3) pump test and hydraulic
conductivity/transmissivity data, (4) well head summary and potentiometric
surface information, (5) daily climate data, (6) Potential Evapotranspiration /
Evapotranspiration data for various land covers in the Ruby River Watershed, (7)
ditch transmission loss information, (8) water and consumptive use data, (9) in-
stream flow information, and (10) any other pertinent data. This information will pr
ovide the necessary boundary conditions and inputs for the MODFLOW Model.
They will be compiled for the entirety of the modeling domain.

MODFLOW and USGS SFR1 Surface Water Package will then be used to
simulate groundwater discharge and stream flow at the key locations in the lower
Ruby River watershed. Grid spacing and discretization of hydrologic features
shall be adequate to define the level of detail necessary for understanding
groundwater/surface water interaction in the Ruby River. This will be defined in
cooperation with Montana DEQ. Once an adequate modeling framework is
defined, the Contractor shall calibrate and validate MODFLOW results to
observed well data. The techniques specified in the QAPP shall be used for this
analysis, and include evaluation of root mean square error (RMS) of model
residuals as well as graphical comparison of the observed and model-generated
water levels. Additionally, this will include calibration results, statistics, and
sensitivity analysis. The modeler will then develop annual Ruby River
hydrographs in order to gauge the relative changes in flow and water levels for
current conditions and predicted conditions. The results will be outlined in a
detailed modeling report that will expand the current Groundwater Management
Plan.

Sub-task 1.2 Deliverables: Sub-task 1-2 deliverables include (1) a calibrated
MODFLOW model of specified locations in the Ruby River Watershed and (2) a
modeling summary report that will form the basis of the final modeling report. The
summary report should describe the calibration procedures and the results of the
calibrated model in comparison to observed data.



Sub-task 1.2 Product Acceptance Criteria: A developed, functioning, and
calibrated MODFLOW model with requisite model resolution to allow for analysis
of surface water/groundwater interaction in the Ruby River Watershed. The
deliverable will include a portable copy of the model burned to a CD. Specific
reporting requirements for this task are included in sub-task 1.3. However, a
summary memo should be included as part of sub-task 1.2 that describes the
iterative calibration process, the parameters changed as part of the calibration,
and the final calibrated model and modeling results (simulated hydrographs).
This can be incorporated into the final modeling report at a later date. Both the
GIS files and model will be submitted with an appropriate cover letter and
supporting documentation. All documents in both hard copy and electronic
format must comply with the Water Quality Planning Bureau (WQPB) Document
Requirements incorporated into this agreement as Attachment C.

Sub-task 1.3: MODFLOW Modeling Report

Sub-task 1.3 Description: The final modeling report will be supplied both as a
bound and hard copy document and will include the MODFLOW electronic
models, associated grids and databases, and all project files on CD. The report
itself will be developed as a separate MS Word document and will outline the
development, calibration, and application of the calibrated MODFLOW model to
existing conditions and modeled scenarios. Reporting will include the average
annual/seasonal mass balance information.

The final report will incorporate all previous interim memoranda and
correspondence, the datasets and assumptions used in the model development,
calibration steps and methodology, and a comparison of model outputs to
established modeling criteria. 1) an abstract, 2) table of contents, 3)
introduction/background, 4) model overview and description of MODFLOW, 5)
description of the model construction (grid spacing, discretization of hydrologic
features, etc.), 6) calibration results, statistics, and sensitivity analysis, and 7)
discussion of model results. The last section, discussion of model results, will
include discussion of the steady-state base simulation, the effectiveness of using
such models to simulate groundwater/surface water interactions from watersheds
similar to that of the Ruby River, a discussion of the likely minimum required data
to simulate other watersheds. Evaluation of the use of modeling will provide the
basis for a discussion of application of such models elsewhere. A modeling
journal will also be submitted describing any changes to model parameters
during the model calibration process.

Sub-task 1.3 Deliverables: The deliverable of sub-task 1.3 will be a final
modeling summary report that builds on the previous draft report (sub-task1.2)
and provides comprehensive information and documentation of the MODFLOW
model setup, parameterization, calibration-verification, and existing condition



modeling. All final MODFLOW input-output files, GIS coverages, and associated
information will be included as part of the final modeling report.

Sub-task 1.3 Product Acceptance Criteria: The final modeling report must be
in MS Word format and sufficiently describe the model construction and
calibration steps, including all assumptions and management file definitions
applied for various hydrologic response units. In addition, the report will contain a
comparison of the calibrated model outputs for hydrology and water quality
loadings for nutrients, and sediment against observed data at all calibration
points. The report and files will outline the predicted ramifications of land use
changes related to irrigation efficiency, water conveyance, groundwater pumping,
vegetation cover and climatic variations. All documents in both hard copy and
electronic format must comply with the Water Quality Planning Bureau (WQPB)
Document Requirements incorporated into this agreement as Attachment C.

Task 1 Costs: 319 funds $61,496.00, Match $16,404.00
Task 1 Time Line: Upon contract execution through June 30, 2008

Task 1 Outputs: Completion and acceptance of the three sub-tasks
deliverables listed above. The final product will be available from the Ruby
Valley Conservation District (RVCD) both on the web site at rvcd.org as well as
on CD-ROM from the RVCD if requested by citizens and agency representatives.
All products will be delivered to DEQ in both hard copy and electronic format and
must comply with the Water Quality Planning Bureau (WQPB) Document
Requirements incorporated into this agreement as Attachment C.

Task 1 Acceptance Criteria: Quality control, and assuring that the project will
meet predetermined objectives, will be maintained by utilizing the Ruby
Watershed Council (RWC) Technical committee and MDEQ will participate to
ensure QAPP, model development, computer simulation, and reporting phases of
this project are efficiently and effectively completed. . All documents in both hard
copy and electronic format must comply with the Water Quality Planning Bureau
(WQPB) Document Requirements incorporated into this agreement as
Attachment C.

TASK 2: COORDINATE PUBLIC MEETINGS AND PRESENTATIONS OUTLINING
THE COLLECTED DATA, THE RECOMMENDED RESTORATION STRATEGIES AND
IDENTIFY/INITIATE PROJECTS.

Task 2 Description: Contractor will focus on specific education for this project
and public outreach as well as linking education efforts to water quality issues
currently being identified through the pending Water Quality Research Program
(WQRP), Ruby Watershed Work Plan, and Lower Ruby Valley Groundwater
Management Plan. Contractor will educate the public and interested
stakeholders that this model will help to clarify and explain the gathered ground



and surface water data and provide information that is pertinent to local
landowners, the public and many natural resource agencies. Contractor will
present and disseminate the modeling interpretations to the public and agency
personnel and collaborate with the community concerns to develop a long-range
management plan for the water and land resources. The education component is
part of a larger watershed education, planning and project effort of the Ruby
Watershed Council. There will be at least two public meetings/presentations to
inform the residents of the status of the project and the preliminary findings from
the modeling. There will also be several public and one-on-one meetings to
collaborate with willing landowners and stakeholders on identified and modeled
project areas. The RWC will also present the results to other watershed and
interested groups. The In-Kind match for this task is representative of the
volunteer hours associated with the Council members and technical committee
members and their time spent involved in the meetings and project
implementation. The In-kind also represents a large amount of time and effort
from the Madison County Planning staff and board.

Task 2 Costs: 319 funds: $5,000.00, Other funds: $38,000.00

Task 2 Time Line: (See Master Budget and Milestone Tables) The outreach
phase is ongoing throughout the 21-month contract time frame, with
approximately 10 hours per month dedicated to coordination and project
implementation.

Task 2 Outputs: Contractor will track the number of participants attending the
public meetings and field tour to gauge the effectiveness of the outreach efforts.
Material handed out at the meetings and tour will include electronic copies of the
results of this modeling project, an executive summary and the revised Lower
Ruby Valley Groundwater Management Plan. At least two public meetings, one
watershed tour and five RWC meetings will be completed. All products and
handouts, including meeting agendas, sign-in sheets and presentation materials
will be included as a part of the final report detailed in Section 1.0 SERVICES of
this agreement. . All documents in both hard copy and electronic format must
comply with the Water Quality Planning Bureau (WQPB) Document
Requirements incorporated into this agreement as Attachment C.

Task 2 Acceptance Criteria: The RVCD and RWC will continue to work closely
together to unite the stakeholders in the watershed. An increase in public
participation and WQRP project implementation are indicators of a successful
outreach and education program. Submission of the Final Report and Products
from Task 1 of this agreement in a timely fashion. All documents in both hard
copy and electronic format must comply with the Water Quality Planning Bureau
(WQPB) Document Requirements incorporated into this agreement as
Attachment C.



TASK 3: ADMINISTRATION

Task 3 Description: The RVCD administrator (Shirley Galovic) will manage the
project under direction from the RVCD Supervisors. The RVCD and RWC will
oversee the project team, resources and education efforts to efficiently and
effectively complete this project.

Contract Administrative Training: Contractor will send one person to attend a
two-day training conference. The conference will include training on
procurement, contract administration, contract management, accounting
techniques, match reporting and tracking, and report writing.

Task 3 Cost: 319 $6,600.00

Task 3 Outputs: Timely submission of status reports; provide project leadership
and communication; coordinate and facilitate meetings; monitor project schedule
and track project budget.

Task 3 Acceptance Criteria: Submission of all Status, Annual and Final reports
in a timely fashion as detailed in Section 1.0 SERVICES of this agreement.
Submission of invoices and support documentation to DEQ that utilizes Generally
Accepted Accounting Principals on Attachment B of this agreement. All
documents in both hard copy and electronic format must comply with the Water
Quality Planning Bureau (WQPB) Document Requirements incorporated into this
agreement as Attachment C.
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